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April 09, 1997 ORI 3 NAL
1 SEQ 2 Reserved 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR | COPIES
VP96 |3
4 AUTHORITY 5 CONTRACTREFERENCE |7DD |8 AP |91AC |11 DATE 13 NEXT SUBMIT
16 REMARKS

15 TOTAL
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ORI G NAL April 09, 1997
1 SEQ 2 Reserved 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR | COPIES
VP97 |3
4 AUTHORITY 5 CONTRACT REFERENCE (7DD |8 AP |9 1AC |11 DATE 13 NEXT SUBMIT
16 REMARKS

15 TOTAL
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April 09, 1997 ORI 3 NAL
1 SEQ 2 Reserved 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR | COPIES
VP98 |3
4 AUTHORITY 5 CONTRACTREFERENCE |7DD |8 AP |91AC |11 DATE 13 NEXT SUBMIT
16 REMARKS

15 TOTAL
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ORI G NAL April 09, 1997
1 SEQ 2 Technica Manua 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR COPIES
VP99 |3 FAA THREE/R See Remarks ASU-330 LTO
4 AUTHORITY 5 CONTRACT REFERENCE |7 DD |8 AP | 9IAC 11DATE | 13 NEXT SUBMIT AUA 3
DI-VTABS-099 SOW Para3.19.8.6 LT A See Remarks Regions 1
16 REMARKS Sites See Remarks
FAATC 4
Electronic mediadelivery format for this CDRL will be asfollows: FAAAC See Remarks
15 TOTAL | SeeRemarks

Drafts or Engineering Review Submittas (text only): Microsoft Word 6.0 on 3.5" DOS compatible diskettes or Interleaf 5.3.
Submit the electronic files with viewable graphics preferred and graphics source filesin compatible format on 3.5 diskettes.
Final Submitta: Electronic graphics, CGM 1986 standard, and text format modifiable by I nterleaf 5.3.

Drawings included in these manuals and publications that are reused from VP112 (if ordered) and VP115 will not be delivered in the electronic
mediafor this CDRL. Those drawings will be delivered under the requirements for, and as part of, VP112 (if ordered) and \V P115.

Deliver revisions as a page by page substitution with a side bar showing revised material.

The VSCS CDRL VP99, VTABS Site Specific Maintenance Manud, shall reference the VSCS CDRL VP112 (if ordered), VTABS
Engineering Drawings and VSCS CDRL VP115, VTABS Site I nstallation Drawings, provided to support each operationd, test and training
Ste.

The VTABS Site Specific Manud shal contain aVTABS Line Replaceable Unit (LRU) reference designator to associated part number cross
reference index.

Block 8:

FAA shal provide comments or gpprova within 30 calendar days after receipt of manua or proposed change pages except for the initia
(internd) review copy for which the FAA will provide comments within 5 working days of receipt of the copy.

Block 10:

The Contractor shall make available an initia review copy distributed five days prior to the start of the Contractor’ sinternd engineering
review. The Contractor shall resolve comments and incorporate, by redlines, changes into the Pre-FAT Draft Manual submitted to the FAA
for additional review. Upon resolution of FAA comments, if any, the Contractor shall submit a Revised Draft manual for support of OT& E at
the FAATC. Upon resolution of FAA comments and proposed redline changes, if any, the Contractor shall submit ared-lined Manua to
support key site testing. Thirty days after completion of key site CAl, the FAA will submit final comments to the Contractor. Thirty days after
receipt of FAA comments, the Contractor shal submit aFind Manud.

Block 12:

The Contractor shal provide the (internal) review copy in time to resolve al submitted comments, incorporate necessary changes and
deliver the Draft copy per Block 13 requirements.

Block 13:

The Contractor shal submit theinitial Draft Manud at least 14 calendar days prior to the start of FAT. The Contractor shall submit the
Revised Draft Manud at least 45 calendar days before the start of OT& E. The Contractor shall provide ared-lined Manual, which
incorporates comments from OT&E, at the start of Contractor-conducted activities at the key site. The Contractor shall submit the Fina
Manual 30 days after receipt of find FAA comments, following key site CAl. All manuas, other than the Site Specific Maintenance Manuas,
shall be delivered to the respective sites no earlier than two (2) months prior to Contractor-shipment of the associated VTABS hardware. The
find Site Specific Maintenance Manuas shall be delivered to the respective sites no later than 30 days after CAl of each site.

Block 14:
COAR:  1Copy AOS-550: 2/1 Copies
AUATAC: 2Copies ACT-230: 2/1Copies

The electronic media copies provided to AOS shdl provide electronic text source files with viewable graphics and graphics source files on
8 millimeter tape, optimally 7.7 gigabytes.
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FAA- VSCS- CDRL- 0003E
ORI G NAL

Initial distribution of dl VP99 manuas to:
ASU-330: LTO
AUA: 2
AUATAC: 3
Fina distribution for FAAAC istwo (2) hard copies plus one (1) camera-ready copy.

Per Site Manua List for distribution of VP99 documents.

Manua Qty
VTABS System Operation and Maintenance (VSOM) Manua 3
VTABS Master Instructor, Data Entry Operator, Supervisor (MIDS) Manua 11*
VTABS Site Specific Maintenance Manua 1
* Exceptions: For ZAN, ZLC, ZMA, and ZSE; Qty=8
Initid distribution of Site Specific Maintenance Manud: Final distribution of Site Specific Maintenance Manud:
AUA: 1 Regions: 1
Applicable Site: 1 Applicable Site: 1
AUATAC: 1 FAAAC: 1
AOS-550: 1
Block 15:

See delivery instructions defined in Block 14.
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ORI G NAL April 09, 1997
1 SEQ 2 VTABS Curriculum Design Development 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR COPIES
VP100 |3 andVdidaion FAA ONE/R See Remarks ASU-330 LTO
4 AUTHORITY 5 CONTRACT REFERENCE (7 DD |8 AP | 9IAC | 11DATE 13 NEXT SUBMIT [ AUA 2/1
DI-VTABS-100 SOW Para3.19 (dl) LT A See Remarks Regions 0
16 REMARKS Sites 0
FAATC 1
These documents shall be delivered on Government Designated electronic media. Deliver revisions as apage by page | FAAAC 1
substitution with a Side Bar showing revised materid. 15 TOTAL | SeeRemarks
Block 8:

Government comment/approval within 30 days after receipt. The Contractor shall resubmit 30 DARC.
Block 10:

This CDRL shall be updated following course walk-throughs.
Block 12:

Government will call interim review meeting(s) to review work in progress (including Course Design Guides) prior to draft submittal.
Block 12 & 13:

Draft Course Design Guides: Site Maintenance Course, CAl - 12 months; All CBI Courses, CAI - 11.

Final Course Design Guides: Site Maintenance Course, CAIl + 12 months; All CBI Courses, CAl - 2.

OT&E Sys Ovr/Supvr Site Maint DEOAT/AF  FAATC2™Lvl SW

FAM MI Materials Materids Materias* Support Materids
Draft Curriculum/
Instructiona Media
Materias CAl -9mo** CAIl -7mo CAl-6mo CAI-5mo TBD, or asdirected by the Contracting Officer.
Course Wa kthrough N/A CAl -5mo CAl-5mo CAl-4mo TBD, or asdirected by the Contracting Officer.
Course Walkthrough
Update Curriculum and
Instructiona Media
Materids N/A CAl -3mo CAl-2mo CAlI-1mo TBD, or asdirected by the Contracting Officer.
Course Report N/A 30 days after completion of last contractor-taught course. OT& E FAM Excepted.
Final Curriculum and
Instructiona Media
Materids N/A 30 days after completion of last contractor-taught course. OT& E FAM Excepted.

* Course Walkthrough for Systems Overview and DEO course require separate presentationsto AT and AF audiences.
** Each CAl refersto ZSE.

Block 14: Block 15:
AUATAC: 1lofeach See delivery instructions defined in Blocks 12 through 14.
COAR: 1 of each

ADDITIONAL REMARKS:

After FAA approval, one copy of Instructional Materias will be submitted in fina reproducible form to the FAA Academy for dl courses;
OT&E FAM Excepted.

Student Guide supplementary material will be devel oped as part of this CDRL for appropriate use with VTABS technical manuads (OT&E
FAM Excepted). No materias required solely for training purposes will beincluded in VTABS technica manuas.
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ORI 3 NAL
1 SEQ 2 Training Plan Letter Report 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR COPIES
VP101 |3 FAA One/R See Remarks ASU-330 LTO
4 AUTHORITY 5 CONTRACTREFERENCE |7 DD |8 AP |9IAC | 11DATE | 13 NEXT SUBMIT AUA 2/1
DI-VTABS-101 SOW Para, 3.19.9.4 LT A See Remarks Regions 0
16 REMARKS Sites 0
FAATC 0
Block 10: FAAAC 1
15 TOTAL 7/1

This CDRL shall be updated within 30 days after the last course walk-through.

Block 12:

First Submit is due 15 months prior to ZSE CAll.

Block 13:

Government comments due 30 days after receipt; resubmitted by contractor 30 DARC.

Block 14:

AUATAC : 2 Copies ATO: 1 Copy
COAR:  1Copy
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1 SEQ 2 Software Maintenance Manud, Level 2 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR COPIES
VP102 |3 FAA One/R See Remarks ASU-330 LTO
4 AUTHORITY 5 CONTRACT REFERENCE (7DD |8 A 9IAC | 11DATE | 13 NEXT SUBMIT AUA 10
DI-VTABS-102 SOW Para3.19.86.4.1 DD A Regions 0
16 REMARKS Sites 0
AOS-550 U1
Electronic mediadelivery format for this CDRL will be Interlesf 5, 8 millimeter data cartridge, DU compressed, FAAAC U1
TAR format. 15 TOTAL 32
Block 12:

This CDRL isan option and shall be prepared and delivered 12 months after order by the Government.
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ORI G NAL
1 SEQ 2 Version Description Document 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR COPIES
VP103 |3 FAA ASREQ See Remarks ASU-330 LTO
4 AUTHORITY 5 CONTRACT REFERENCE |7 DD |8 AP [9IAC |11 DATE 13 NEXT SUBMIT [ AUA 0/1
DI-MCCR-80013A SOW Para3.19.8.6.2 LT A See Remarks Regions 0 ea
16 REMARKS Sites 0 ea
FAATC 02
Deliver revisions as a page by page substitution with a side bar showing revised material. FAAAC 0/1
15 TOTAL 18

Electronic mediadelivery format for this CDRL will be asfollows:

Drafts or Engineering Review Submittas (text only): Microsoft Word 6.0 on 3.5" DOS compatible diskettes or Interleaf 5.3.
Final Submittal: Electronic graphics, CGM 1986 standard, and text format modifiable by I nterleaf 5.3.

Block 8:

Government comments/approva within 30 days after receipt.

Block 12:

The draft document shall be delivered with the baselines for al formal deliveriesto the FAATC. The fina shal be submitted within 30

days after Government approval of the draft.
Block 13:

Submit as an ECP with each baseline delivery.
Block 14:

Draft copies shdl aso be submitted to:

AOS550: 0/3Copies  AUATAC: 0/1 Copy
COAR:  1/0 Copy
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ORI G NAL April 09, 1997
1 SEQ 2 Firmware Support Manua 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR COPIES
VP104 |3 FAA ASU-330 LTO
4 AUTHORITY 5 CONTRACT REFERENCE (7DD (8 A 9IAC | 11DATE | 13 NEXT SUBMIT AUA 0
DI-VTABS-104 SOW 3.19.8.6.5 DD A Regions 0
16 REMARKS Sites 0
AOS-550 U1
Electronic mediadelivery format for this CDRL will be in Interleaf 5, on 8 millimeter data cartridge, IDU compressed, | FAAAC U1
TAR format 15 TOTAL 33
Block 12:

This CDRL is an option and shall be prepared and delivered 12 months after order by the Government.

Block 14:

AUATAC: 0/1 Copies

COAR:

1/0 Copy
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April 09, 1997 ORI G NAL
1 SEQ 2 RESERVED 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR COPIES
VP105 |3
4 AUTHORITY 5 CONTRACTREFERENCE (7DD [8A [9IAC | 11DATE |13 NEXT SUBMIT
16 REMARKS

15 TOTAL
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ORI G NAL April 09, 1997
1 SEQ 2 Site Survey Report 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR COPIES
VP106 |3 FAA One/R See Remarks ASU-330 LTO
4 AUTHORITY 5 CONTRACTREFERENCE (7DD |8 AP | 9IAC | 11DATE | 13 NEXT SUBMIT AUA 2/1
DI-VTABS-106 SOW Para3.19.7.1.1 LT A 30DARC Regions lea
16 REMARKS Sites lea
FAATC 10
This document shall be available viasoft copy. Deliver revisions as a page by page substitution with aside bar FAAAC 10
showing revised materid. 15 TOTAL 168/21
Block 8:

Government comments/gpprova NLT 30 days after receipt.
Block 12:

NLT 30 days after site survey.
Block 14:

QRO: 1persite AUATAC: 2 per site
COAR: 1 per Site

Each site, plusthe FAATC and FAAAC, shdl receive one (1) copy of the Site Survey Report for their own facility.
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April 09, 1997 ORI G NAL
1 SEQ 2 Site Acceptance Report 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR COPIES
VP107 |3 FAA One/R See Remarks ASU-330 LTO
4 AUTHORITY 5 CONTRACT REFERENCE 7DD |8 AP | 9IAC | 11DATE | 13 NEXT SUBMIT [ AUA 2lea
DI-VTABS-107 SOW Para3.19.7.3.1 LT A Regions lea
16 REMARKS Sites lea
FAATC lea
This document shall be available via soft copy. FAAAC 1
Deliver revisions as a page by page substitution with a side bar showing revised material. 15 TOTAL 168/21

Block 8:

Government comments/gpprova NLT 30 days after receipt.

Block 12:

NLT 2 days after completion of SAT.

Block 13:

NLT 30 days after receipt of Government comments.

Block 14:

QRO: 1 Copy per site
AUATAC: 2 Copies per site
COAR: 1 Copy per site

Each site, plusthe FAATC and FAAAC, shdll receive one (1) copy of the Site Acceptance Report for their own facility.
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ORI G NAL April 09, 1997
1 SEQ 2 VTABS Site Specific Site Activation Plan 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR COPIES
VP108 |3 FAA One/R See Remarks ASU-330 LTO
4 AUTHORITY 5 CONTRACT REFERENCE (7DD |8 AP |9IAC | 11DATE | 13 NEXT SUBMIT AUA 2/1
DI-VTABS-108 SOW Para 3.19.7.1.2 LT A See Remarks Regions lea
16 REMARKS Sites lea
FAATC lea
This document shall be available via soft copy. FAAAC 1
Deliver revisions as a page by page substitution with a side bar showing revised material. 15 TOTAL 168/21

Block 8:

Government comments/gpprova NLT 30 days after receipt.

Block 12:

Delivery of Site Specific appendix NLT 9 months prior to Contractor arrival on site.

Block 13:

NLT 30 days after receipt of Government comments.

Block 14:

QRO:

1 Copy per site

AUATAC: 2 Copies per site

COAR:

1 Copy per site
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ADDITIONAL REMARKS:

The Test Procedures shall be prepared in accordance with the Data ltem Description (DID) and shal include the following tailored

instruction:

The Test Procedures shall be organized such that specific chapters and/or sections address the following test areas:

- Instalation/checkout
- System Integration

- Acceptance

April 09, 1997 ORI G NAL
1 SEQ 2 Test Procedures 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR COPIES
VP109 |3 FAA ASREQ See Remarks ASU-330 LTO
4 AUTHORITY 5 CONTRACT REFERENCE (7DD |8 AP [9IAC 11DATE | 13 NEXT SUBMIT AUA See Remarks
UDI-T-FAA-118B See Remarks LT A See Remarks Regions See Remarks
16 REMARKS Sites See Remarks
FAATC See Remarks
This document shall be available via soft copy, and shdl be submitted in four (4) volumes: FAAAC See Remarks
15 TOTAL | SeeRemarks
Volumel: VTABSFAT Procedures
Volumell: VTABSFAATC Test Procedures
Volumelll: VTABSFAAAC Test Procedures
VolumelV: VTABS Site Test Procedures (one per site)
Block 5:
SOW Paras. 3.19.6, 3.19.6.1.1.4, 3.19.6.1.4, 3.19.6.2.1 and 3.19.6.2.2
Block 8:
Government comments within 30 days after receipt of draft of VolslI, 11 and V.
Block 12:
Draft: Volumel: Draft copiesshal be provided as available for on-site personnel for review and comment.
Volumesl!l andI11: 30 DPTT.
VolumelV: 90DPTT.
Block 13:
Finad: Volumel: 14DPTT.
Volumesll, 111 and IV: 30 DARC (each Volume)
Blocks 14 and 15:
Vos | & Il Vol Il Va IV
FAATC (On Site): 2/1 Copies FAATC: 2/1 Copies FAATC: 2/1 Copies
AUA: 1/0 Copies AUA: 1/0 Copies AUA: 1/0 Copies
AUATAC: 11 Copies AUATAC: 1/1 Copies AUATAC: 1/1 Copies
QRO: 1/0 Copies QRO: 1/0 Copies QRO: 1/0 Copies
COAR: 1/0 Copies COAR: 1/0 Copies COAR: 1/0 Copies
ATO: 1/0 Copies ATO: 1/0 Copies ATO: 1/0 Copies
FAAAC: 1/1 Copies Site: 1/0 Copies per Site
Totds: 7/2 Copies Totds: 8/3 Copies Totds: 26/2 Copies
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ORI G NAL April 09, 1997

1 SEQ 2 Test Report 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR COPIES
VP110 |3 FAA ONE See Remarks ASU-330 LTO

4 AUTHORITY 5 CONTRACT REFERENCE 7DD |8 AP |9IAC | 11DATE |13 NEXT SUBMIT AUA See Remarks
UDI-T-FAA-112 SOW 3.19.6.1.1.4; 3.19.6.2.3 LT B Regions See Remarks
16 REMARKS Sites See Remarks
FAATC See Remarks
The VTABS Test Report shdl be available in soft copy and shall be submitted in three (3) volumes as follows FAAAC See Remarks
15 TOTAL See Remarks

Volumel: FAT Test Report

Volumell: VTABS FAATC Test Report

Volume I1l: VTABS FAAAC Test Report
Block 12: Find: 10 DATC (each Volume)

Blocks 14 and 15:

Vos 1& 1l Vol Il
AUA: 1/0 Copies AUA: 1/0 Copies
AUATAC: 11 Copies AUATAC: 1/1 Copies
FAATC: 1/1 Copies FAATC: 1/0 Copies
ATO: 1/0 Copies FAAAC: 1/0 Copies
QRO: 1/0 Copies ATO: 1/0 Copies
COAR: 1/0 Copies QRO: 1/0 Copies
COAR: 1/0 Copies
Totds: 6/2 Copies Totds: 7/1 Copies

ADDITIONAL REMARKS:

The Test Reports shal be prepared in accordance with the Data ltem Description (DID) and shdl include the following tailored
instruction:

The Test report shal be organized such that specific chapters and/or sections address the following test aress:
- Insta | ation/checkout

- System I ntegration
- Acceptance




Page 118

FAA- VSCS- CDRL- 0003E

April 09, 1997 ORI G NAL
1 SEQ 2 Commercid Manuds 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR COPIES
VP11l |3 FAA ONE/R See Remarks ASU-330 LTO
4 AUTHORITY 5 CONTRACTREFERENCE (7DD |8 AP | 9IAC | 11DATE | 13 NEXT SUBMIT AUA 2/1
DI-M-4022C SOW Para3.19.8.6.3 LT N See Remarks Regions 0
16 REMARKS: Sites 1
FAATC 2
Commercia documents shall only be delivered on IBM compatible electronic media (PC format or CD ROM) FAAAC 2
when the document is commercialy available. 1f not commercially available, hard copies shall be provided. 15 TOTAL 30/1

Deliver revisions as a page by page substitution with a side bar showing revised material.

Block 10:

Update for each planned configuration update.

Block 12:

1st Submittal: 6 months prior to OT&E.

Block 13:

Final Submittals: 1 month after the end of OT& E Regression Test, if there are updates since the origind submittal.

Block 14:

Sitesreceive finad only.

QRO: 1 Copy

AOS-550: 1 Copy

AUATAC: 1 Copy
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ORI 3 NAL April 09, 1997
1 SEQ 2 Engineering Drawings and Lists 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR COPIES
VP112 |3 FAA ONE/R See Remarks ASU-330 LTO
4 AUTHORITY 5 CONTRACT REFERENCE |7 DD |8 AP [9IAC |11 DATE 13 NEXT SUBMIT | AUA 1
DI-VTABS-112 SOW Para3.19.86.1.1 LT A Regions 0
16 REMARKS Sites 0
FAATC 0
Block 8: FAAAC 1
15 TOTAL 5/0

Government comments/gpprova within 30 days.
Block 12:

This CDRL isan option and shall be delivered 12 months after order by the Government.
Block 14:

AUATAC: 1/0 Copies

QRO: 1/0 Copies
COAR: 1/0 Copies
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April 09, 1997 ORI G NAL
1 SEQ 2 Post Production Support Plan 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR COPIES
VP113 (3 FAA ONE/R See Remarks ASU-330 LTO
4 AUTHORITY 5 CONTRACT REFERENCE |7 DD |8 AP [9IAC |11 DATE 13 NEXT SUBMIT [ AUA 1
DI-P-7119 SOW Para3.19.8.3 LT A Regions 0 ea
16 REMARKS Sites 0 ea
FAATC 1
Deliver revisions as a page by page substitution with a side bar showing revised material. FAAAC 1
15 TOTAL 8
Block 8:

Government comments/approva within 30 days after receipt.

Block 12:

Fina NLT 3 months prior to last production article completion. “ Article” is defined as last production line replaceable unit.

Block 13:
Resubmit within 30 DARC.
Block 14:
AUATAC: 1 Copy AOS550: 3 Copies

COAR: 1 Copy




FAA- VSCS- CDRL- 0003E Page 121

ORI G NAL April 09, 1997
1 SEQ 2 Life Cycle Cost Document 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR | COPIES
VP114 |3 FAA SEMIA May 1997 ASU-330 LTO
4 AUTHORITY 5 CONTRACT REFERENCE |7 DD |8 AP [9IAC |11 DATE 13 NEXT SUBMIT [ AUA 2
UDI-F-FAA-214C SOW Paras 3.19.8.3 LT A See Remarks Regions 0 ea
16 REMARKS Sites 0 ea
FAATC 0
Deliver revisions as a page by page substitution with a side bar showing revised material. FAAAC 1
15 TOTAL 6/0

Revisions: Shdl be as determined by the Government to accompany requests for any mgjor design change or component substitution.

Block 8:
Government comments and gpprova within 30 days after receipt of document. Within 30 DARC, the Contractor response shall be
made by letter containing aplan for correcting deficiencies identified by comments, and answers to any comments identified for
immediate response. The next submittal shal identify the changes made in response to comments. If comments are not received
within 30 days of delivery of document, the document shall be considered as accepted without comment. Acceptance of a
document without comments shal not waive comments on materia submitted in subsequent submittals.

Block 13:
Three reportstota are required.

Block 14:
COAR: 1Copy AUATAC: 1Copy  AOS550: 1Copy

ADDITIONAL REMARKS:
a Partl, Life Cycle Cost Plan, shal be included in submittals once.

b. Paragraph 10.3.4, Replace the word "DTFA01-84-C-000X X" with "DTFA01-87-00002", and replace the word "Acquisition” with the
word "Production”.

c. Partll, Cost Data, 10.4.2.3(8) and 10.4.2.3(b), in addition to the written report, the cost data from these two sections shall aso be
delivered on afloppy magnetic disk, readable by an IBM compatible PC.

d. Partlll, Engineering Trade Studies and Life Cycle Cost Impact Summaries, and LCC Cost Summary Box submittals, shal accompany
each ECP forwarded for gpproval.
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April 09, 1997 ORI G NAL
1 SEQ 2 Site Ingtallation Drawings 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR COPIES
VP115 |3 FAA ASREQ See Remarks ASU-330 LTO
4 AUTHORITY 5 CONTRACT REFERENCE |7 DD |8 AP [9IAC |11 DATE 13 NEXT SUBMIT [ AUA lea
DI-VTABS-115 SOW Para3.19.86.1.2 LT A Regions lea
16 REMARKS Sites lea
FAATC 1
Block 8: FAAAC 1
15 TOTAL 90
Government comments will be provided within 30 days after CAl of each site.
Block 12:
Aninitia copy shall accompany each site’sinstalation. This copy shall be red-lined as necessary to depict the actual installation.
All red-lines shal be incorporated prior to fina submission to the Government.
Block 14:

Each FAA Regiond Office shall receive one final soft copy of the drawings for eech ARTCC within its Regiond area of responsibility

(21 Copies). Each site shall receive onefinal copy (23 Copies).

The AUA Program Office shall receive one fina copy of the drawings for esch ARTCC, the FAATC and the FAAAC (23 Copies).

AOS-550 shall receive one find copy for each ARTCC, the FAATC and the FAAAC (23 Copies).
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1 SEQ 2 List of Tools and Test Equipment 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR COPIES
VP116 |3 FAA ASREQ July 15, 1997 ASU-330 LTO
4 AUTHORITY 5 CONTRACT REFERENCE (7DD |8 AP [9IAC 11DATE | 13 NEXT SUBMIT AUA 4
DI-VTABS-116 SOW Para3.19.85.2 LT A See Remarks Regions 0
16 REMARKS Sites 0
FAATC 4
The electronic media delivery format for this CDRL shall be Microsoft Word 6.0 on 3.5" DOS diskettes or FAALC See Remarks
or Interleaf 5.3. TOTAL 10
Block 8:

Government comments/approva within 30 days after receipt.

Block 13:

Subsequent submissions to be delivered 30 days after requirement for new/modified tool or item of test equipment is known.

All updates to VP116 must be approved, in writing, by the Government.

Block 14:
Two copies shdl be submitted to the FAALC, with delivery made to the following:

Federad Aviation Administration Logistics Center
NAILS Management Division, AML-200

6500 South MacArthur Blvd.

OklahomaCity, OK 73125
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April 09, 1997 ORI G NAL
1 SEQ 2 List of Speciad Test Equipment 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR COPIES
VP117 3 FAA ASREQ July 15, 1997 ASU-330 LTO
4 AUTHORITY 5 CONTRACTREFERENCE (7DD |8 AP [9IAC [ 11DATE |13 NEXT SUBMIT | AUA 4
DI-VTABS-117 SOW Para3.19.8.5.2 LT A See Remarks Regions 0
16 REMARKS Sites 0
FAATC 4
The electronic mediadelivery format for this CDRL shall be Microsoft Word 6.0 on 3.5" DOS diskettes FAALC See Remarks
or Interleaf 5.3. TOTAL 10
Block 8:

Government comments/approva within 30 days after receipt.

Block 13:

Subsequent submissions to be delivered 30 days after requirement for new/modified special test equipment isknown. All updatesto this

CDRL item must be approved, in writing, by the Government.

Block 14:

Two copies shdl be submitted to the FAALC, with delivery made to the following:

Federad Aviation Administration Logistics Center
NAILS Management Division, AML-200

6500 South MacArthur Blvd.

OklahomaCity, OK 73125
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ORI G NAL April 09, 1997
1 SEQ 2 VTABS Hardware Components List 6 OFFICE 10 FREQUENCY 12 1ST SUBMIT 14 DISTR COPIES
VP118 |3 FAA ONE/R See Remarks ASU-330 LTO
4 AUTHORITY 5 CONTRACT REFERENCE 7DD |8 AP | 9IAC | 11DATE | 13 NEXT SUBMIT | AUA 2
DI-VTABS-118 SOW Para3.19.5.3.1 LT A See Remarks Regions 0
16 REMARKS Sites 0
FAATC 2/1
The electronic mediadelivery format for this CDRL shall be Microsoft Excel on 3.5" DOS diskettes. FAAAC 2
Deliver revisions as apage by page substitution with aside bar showing revised material. TOTAL 10/2
Block 8:

Government comments/approva within 30 days after receipt.
Block 10:

The Contractor shal provide a Hardware Components List update for each configuration upgrade/change in which the hardware is affected.
Block 12:

The first submittal shal be 30 days prior to Part | of the Baseline Package Review.

Block 13:
Hardware changes subsequent to the completion of the Baseline Package Review shal be a part of the ECP for the baseline configuration
change.

Block 14:
AUATAC: 1 Copy AOS-550:  2/1 Copies

COAR:  1Copy




